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Contrato

Moeda [ Meses Forma de Distribuigdo Familia Acordo Nome do Produto Part Number Prego Tipo de Licenga
P t
Real 12 per enterprise ESO - Control-M 8212 Control-M (Base) LP0O34.0.0.00 184.940,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Mainframe Extension Pack (Task) LA0O40.0.0.00 830,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Platform (Task) LAMTF.0.0.00 2.910,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M JCL Verify (Task) LAZD8.0.0.00 460,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Output Management (Task) LA041.0.0.00 1.000,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Workload Change Manager (Task) LAZ1Q.0.0.00 430,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Workload Archiving (Task) LAFBL.0.0.00 255,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Managed File Transfer (Task) LAMF2.0.0.00 465,00 ermanen e~sem
Manutengao
P t
Real 12 per task ESO - Control-M 8212 Control-M Managed File Transfer Enterprise (Task) LAMF4.0.0.00 680,00 ermanen e~sem
Manutengao
Real 12 per execution - SaaS SaaS 8212 Control-M Saa$ Scale with 6,500 Executions (Base package) LPOGU.0.0.00 644.086,80 Saas
Real 12 per execution - SaaS SaaS 8212 Control-M Saa$ Scale - 2000 Additional Executions LPOGU.0.0.00 150.072,00 Saas
Real 12 per execution - SaaS SaaS 8212 Control-M SaaS Scale Non-Production with 500 Executions (Base package) LP0IU.0.0.00 128.173,20 Saas
Real 12 per execution - SaaS Saas 8212 Control-M SaaS Start Non-Production - 500 Additional Executions LPOHU.0.0.00 29.306,40 Saas
Real 12 per execution - SaaS Saa$S 8212 Control-M Saa$S Production - additional tenant LPOUZ.0.0.00 128.148,00 Saas
Real 12 per enterprise ESO - Control-M 8212 Control-M (Base) LP0O34.0.0.00 73.976,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Mainframe Extension Pack (Task) LA040.0.0.00 332,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Platform (Task) LAMTF.0.0.00 1.164,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M JCL Verify (Task) LAZD8.0.0.00 184,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Output Management (Task) LAO41.0.0.00 400,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Workload Change Manager (Task) LAZ1Q.0.0.00 172,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Workload Archiving (Task) LAFBL.0.0.00 102,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Managed File Transfer (Task) LAMF2.0.0.00 186,00 Subscrigdo
Real 12 per task ESO - Control-M 8212 Control-M Managed File Transfer Enterprise (Task) LAMF4.0.0.00 272,00 Subscrigdo
Real 12 per MIPS IZoT 8212  [BMC AMI DevX Abend-AID LPOYW.0.0.00 704,87 ~ Permanente sem
Manutengao
P t
Real 12 per MIPS IZoT 8212  [BMC AMI DevX Abend-AID for CICS LPSQB.0.0.00 561,04 ermanente sem
Manutengao
P t
Real 12 per MIPS IZoT 8212  [BMC AMI DevX Code Debug for CICS LPMSB.0.0.00 509,69 ermanente sem
Manutengao
P t
Real 12 per MIPS IZoT 8212  [BMC AMI DevX Code Debug for TSO LPKSB.0.0.00 509,69 ermanente sem
Manutengao
Real 12 per MIPS IZoT 8212  |BMC AMI DevX EP LPOTB.0.0.00 140610  Fermanente sem

Manutengdo




Permanente sem

Real 12 per MIPS 1ZOT 8212 BMC AMI AutoStrobe LAHPB.0.0.00 301,27 N
Manutengao
Real 12 per MIPS IZoT 8212  [BMC AMI Strobe LPZXB.0.0.00 831,4g|  "ermanentesem
Manutengao
Real 12 per MIPS IZoT 8212  |BMC AMI Strobe for CICS LALPB.0.0.00 301,27| ~ "ermanentesem
Manutengao
Real 12 per MIPS IZoT 8212  [BMC AMI Strobe for DB2 LANPB.0.0.00 279,23  Fermanente sem

Manutengdo




